ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 10

1. DATE OF ORDER

2. CONTRACT NO. gfany)

6. SHIP TO:

EP-W-11-01
06/10/2011
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0001 PR-OSWER-11-00251

a. NAME OF CONSIGNEE

RENNE HAMILTON

5. ISSUING OFFICE (Address correspondence to)

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations

Ariel Rios Building

b. STREET ADDRESS

Resources Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

1200 Pennsylvania Avenue, NW g GITY d. STATE | e. ZIP CODE
Washington DC 20460 ATlAdohon VA 22202
7.T0: HEATHER TEED 1. SHIP VIA

a. NAME OF CONTRACTOR

BOOZ-ALLEN & HAMILTON, INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
8283 GREENSBORO DRIVE

d. CITY
McLean

e. STATE | f. ZIP CODE
VA 22102

[ ]a. PURCHASE
REFERENCE YOUR:

Please furnish the following on the terms
and conditions specified on both sides of

this order and on the attached sheet, if any,

including delivery as indicated.

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA

See Schedule

10. REQUISITIONING OFFICE

Reconstruct Originating Office

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

12. F.0.B. POINT

D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED D g. gIIESi\SEIIEEIS Best i nal on
D d. WOMEN-OWNED l:| e. HUBZone |:| f. EMERGING SMALL VETERAN-
BUSINESS OWNED
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@ (b) () @ (e) ® ((<)]
DUNS Number: |(b)(4) |
TOPO: RENEE HAMILTON
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $527,700.00 '
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center 176)
Mail Drop D143-02 GRAND
109 TW Alexander Drive TOTAL
. CITY d.STATE | . ZIF CODE $527,700.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Bradley Austin
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rov. 4/2006)
Prescribed by GSA/FAR 48 CFR 53.213(e)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
06/10/2011 |EP-W-11-016 0001
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ® (@)
Admin Office:
HPOD
US Environmental Protection Agency
Headgquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
Period of Performance: 06/14/2011 to
01/31/2016

0001 BASE PERIOD - Superfund Comprehensive 82,826.00
Accomplishment Plan (SCAP) & Superfund
Program Implementation Manual (SPIM) Support]
Incrementally Funded Amount: $82,826.00

Accounting Info:
11-T-72CI-302DD2C-2505-1172CI5015-001
BFY: 11 Fund: T Budget Org: 72CI
Program (PRC): 302DD2C Budget (BOC):
2505 Job #: HQOOBMOO DCN - Line ID:
1172CI5015-001

Funding Flag: Partial

Funded: $82,826.00

0002 OPTION PERIOD 1 - Superfund Comprehensive 107,196.00
Accomplishment Plan (SCAP) & Superfund
Program Implementation Manual (SPIM) Support]
(Option Line Item)

01/01/2012

0003 OPTION PERIOD 2 - Superfund Comprehensive 109,837.00
Accomplishment Plan (SCAP) & Superfund
Program Implementation Manual (SPIM) Support]
(Option Line Item)

01/01/2013

0004 OPTION PERIOD 3 - Superfund Comprehensive 112,538.00
Accomplishment Plan (SCAP) & Superfund
Program Implementation Manual (SPIM) Support]
(Option Line Item)

01/01/2014

0005 OPTION PERIOD 4 - Superfund Comprehensive 115,303.00
Continued

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $527,700.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO
SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
06/10/2011 |EP-W-11-016 0001
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) (d) (e) (U] ()
Accomplishment Plan (SCAP) & Superfund
Program Implementation Manual (SPIM) Support]
(Option Line Item)
01/01/2015
The obligated amount of award: $82,826.00.
The total for this award is shown in box
17 (1) .
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00
AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



EPW11016 TO/01

1. Base Period: 6/14/11 to 1/31/12

PRIOR INSTANT NEW
Base Period AMOUNT MODIFICATION AMOUNT
Ceiling:
Estimated Cost $0.00 (b)(4)
Fixed Fee $0.00
Cost Plus Fixed Fee $0.00 +$82,826.00 $82,826.00
Funded: (b)(4)
Allocated Cost 50.00
Fixed Fee $0.00
Limitation of Cost $0.00 +$82,826.00 $82,826.00

2. The limitation of funds clause has been modified as follows:
Base Period: 6/14/11 to 1/31/12

(a) Pursuant to the Limitation of funds clause, incremental funding in the
amount of |(b)4) |is allotted to cover estimated cost. Funds in the
amount of [(b)@4) are provided to cover the corresponding increment of

fee. The amount allotted for costs is estimated to cover the contractor’s
performance through 01 JAN 2012.

(b) The provisions of the clause entitled “Limitation of Funds” shall become
inapplicable at such time as an amount equal to the sum of the estimated
cost and fees, set forth elsewhere in this task order, is allotted to
this contract and the clause entitled “Limitation of Cost” shall then be
applicable to this order.”

3. As a result of the available funds, and in accordance with Section B.5 of the
contract, the following clause is added:

Pursuant to the clause in this contract entitled "Limitation
of Funds," funds have been allotted for the payment of
allowable costs and fees estimated to be incurred for the
task order period ending approximately 01 JAN 2012. The
Contractor shall notify the Contracting Officer in writing
whenever it has reason to believe that the costs it expects
to incur under this task order in the next 60 days, when
added to all <costs previously incurred, will exceed 75
percent of the total amount so far allotted to the task order
by the Government. The notice shall state the estimated
amount of additional funds required to continue performance
for the period specified in the Schedule.

4. The Contractor is to perform in accordance with the TORFP (previously numbered
#FA1-011) and their Task Order proposal.

Page: 1



Clauses for Task Order

All applicable terms and conditions of the contract EP-W-11-016 remain in full effect.
Section 1552.237-72: Key personnel

As prescribed in 1537.110, insert the following contract clause when it is necessary for contract
performance to identify Contractor key personnel.

Key Personnel (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

(b)4)

PROGRAM MANAGER -

TECHNICAL PROJECT MANAGER —

SUBJECT MATTER EXPERT —

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of
these events and provide the information required by paragraph (c) of this clause. After the initial 90-
day period, the Contractor shall submit the information required by paragraph (c) to the Contracting
Officer at least 15 days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested
by the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the
persons being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after
receipt of all required information of the decision on substitutions. This clause will be modified to reflect
any approved changes of key personnel.



STATEMENT OF WORK
EPW11016 TO/01
FA1-011

OVERVIEW

The Office of Superfund Remediation and Technology Innovation (OSRTI); in conjunction with
the Office of Site Remediation and Enforcement (OSRE), Office of Emergency Management
(OEM/Removals), the Federal Facilities Remedial Response Office (FFRRO) and the Federal
Facilities Enforcement Office (FFEO); is responsible for managing the remedial, removal
enforcement and Federal Facilities resources of the Superfund Program. These entities use the
Superfund Comprehensive Accomplishments Plan (SCAP) and the GPRA process to plan, track,
budget, and evaluate resources required for project and program management. The current SCAP
process is codified in the annual Superfund Program Implementation manual (SPIM). The SPIM
is a program management manual (PMM) and is designed for use by regional staff, Regional
Information Management Coordinators (IMC’s), Superfund Budget Coordinators; Headquarters
staff involved in daily program and resources management; and Headquarters center & project
Chiefs. The SPIM identifies program goals and priorities, includes explanations of and
procedures for the extramural resource and full time equivalent allocation process; and identifies
and defines key program management activities.

SCAP reports track program accomplishments and financial data. The following is a list of the
latest SCAP Reports:

=  SCAP-02: The Site Summary Report (SCAP-02) displays enforcement sensitivity
CERCLIS data for NPL and non-NPL sites. The PMM and the accompanying SCAP
reports are required by the Generally Accepted Accounting Principles (GAAP) and
Audition Standards (GAAS), the Government Performance & Results Act (GPRA)
and the Chief Financial Officers Act. They are part of the internal control structure of
EPA. SCAP Reports are used to report data to Congress and the Office Management
& Budget. Costs are allocated, by EPA to 4 partners: OSRTI, OSRE, FFRRO, and
OEM/Removals.

= SCAP-04: The Response Financial Summary Report (SCAP-04R), Federal Facility
Financial Summary (SCAP-04F), and Removal Report aggregate dollars by program
area and provide both site-specific and non-site specific backup from CERCLIS.
These reports are used to compare the funding requests with the Regional Budgets.

»  SCAP-12: The NPL and Non-NPL Site Summary Reports generates external (public)
NPL & Non-NPL Site Summary Reports. These reports do not contain enforcement
sensitive data and are used in response to FOIA requests.

»  SCAP-13: The Site Assessment Report (SCAP-13) reports estimates, plans, and
accomplishments for SCAP measures. The information provided by this report is used
in conjunction with the SCAP-14 report to encompass the entire range of targets and
measures.

»  SCAP-14: The Superfund Accomplishments Report (SCAP-14 and 14F) tracks
targeting, planning, and accomplishment actions in support of the Response,
Enforcement, and Federal Facility programs. There are two reports one with Official



logic (A) one with loose logic (B). B is used by the regions to discover data entry
discrepancies.

»  SCAP-15: The GPRA Report (SCAP-14) tracks GPRA performance goals and
measures in support of the SF & FF Response Program.

»  SCAP-16: The Reconciliation (SCAP-14 Audit) Report (SCAP-16) is used to extract
all potential candidates for a SCAP-14 category and provide the user with the ability
to determine the way in which the action will be selected or eliminated based on the
values or lack of values in the Select Logic columns. See SCAP-14 above: this report
shows the differences between the A & B reports by subtracting A from B. It is used
by the regional Information Management Coordinators (IMC).

The SPIM and the accompanying SCAP reports are required by the Generally Accepted
Accounting Principles (GAAP) and Auditing Standards (GAAS), the Government Performance
& Results Act (GPRA) and the Chief Financial Officers Act. They are part of the internal
control structure of EPA. SCAP Reports are used to report data to Congress and the Office of
Management & Budget. Costs are allocated, by EPA, to four partners: OSRTI, OSRE, FFRRO
and OEM/Removals.

OBJECTIVES

The overall objective of this task order is to obtain contractor support to assist OSRTI in
diagnosing & fixing problems associated with program accomplishment and financial data
reports and ad hoc analyses and reports, plus developing future fiscal year (FY) reports. In
addition, the contractor shall conduct analyses and studies, at the direction of OSRTI, to support
the development of the program documents; and analyze and recommend SCAP changes as
OSRTI evaluates and changes program management processes and procedures. The contractor
shall make changes to the FY11 SPIM and the FY11 Coding Guide.

Specific objectives are as follows:
= Diagnose SCAP Report problems
®  Produce draft specifications for SCAP Reports prior to programming changes to reports,
and produce final specifications after programming changes.

REQUIREMENTS

This section defines the requirements of this task order, including tasks, deliverables and/or other
products or services that must be provided to meet the Task Order Objectives. The contractor
shall address these requirements in the technical proposal.

This section defines the assumptions and constraints underlying this task which the contractor
should consider in developing their technical solution.



The Contractor must have experience in using the current version of POWERBUILDER
and ORACLE associated with CERCLIS. At this time, PowerBuilder version 9.0.1, build
8546; and Oracle version 11.2.0.1.0 are being used. Versions may change or be updated.

The contractor shall provide specifications for SCAP Reports for each version change or
development. There are two deliverables: (1) one is a draft which the EPA TOPO
promulgates to regional and headquarter users; and (2) a final copy, after work is
complete.

The contractor shall develop program reports during the first and third quarters of each
fiscal year. The first quarter changes are usually major changes resulting from changes in
CERCLIS, Superfund programmatic changes and reports update and corrections. The
third quarter pull development includes the aforementioned plus the installation on the
future year reports needed for work planning. In work planning, EPA gathers information
for future budgets.

The contractor shall maintain the FY11 SPIM and develop the FY12 SPIM. There are
two deliverables (1) a proposed draft and (2) a final copy.

Update the FY11 CODING GUIDE for substantive CERCLIS changes and develop the
FY12 Coding Guide.

The Coding Guide is developed in conjunction with the annual SPIM development.

Draft documents for the SPIM, CODING GUIDE & SPECIFICATION will be in
WORD format, with track on. Final documents for these publications will be in
WORD, with no track on, but changes in RED or colored text; and PDF format to be
installed on the internet by EPA and upload to SPMS, Superfund’s electronic
storage system (by EPA).

Assume there will be numerous small changes and small fixes to the SCAP reports. Assume
there will be one change to the SPIM per fiscal year (in the 4" quarter) to include FY11, FY12
and FY13 and the changes will require re-wording several pages and paragraphs.

Task 1: Prepare Work Plan

The contractor shall prepare and submit a Work Plan (WP) to the TOPO as the first task of
this TO to clarify, confirm or codify information from the vendor’s task order proposal and
oral presentation.

Task 2: Maintain FY11 SCAP Reports and Develop FY12 SCAP Reports

. Diagnose SCAP Report Technical Problem as identified by EPA TOPO
2. DRAFT Specification for SCAP Report as designated by EPA TOPO
3. Prepare FINAL Specification for SCAP Report as designated by EPA TOPO



4. Program CERCLIS according to Specification. The contractor shall use these
specifications to make changes for the SCAP Reports in CERCLIS.

Task 3: Maintain FY11 SPIM and Develop and Maintain the FY12 SPIM
1. DRAFT proposed SPIM Change Document as designated by EPA TOPO
2. PROPOSED SPIM Change Document as designated by EPA TOPO
3. DRAFT FINAL SPIM Document as designated by EPA TOPO

Task 4: Perform Ad Hoc Analyses
Document for ad hoc work. Ad hoc work entails analyses of CERCLIS and CERCLIS
data for such unexpected necessities as special requests from members of Congress, court
proceedings, special requests from a political appointee. The request for the analyses will
be passed on by the EPA TOCO and the desired product identified. The product is

usually in electronic format such as a table on an email, a Microsoft Word document, or
an Excel spreadsheet, sent via email.

OTHER PROPOSAL INFORMATION

This section provides additional information on the task order requirements, period of
performance, and level of effort for this proposed task order.

On-site Contractor Support
__Yes __X No. The task order requires on-site contractor support.
If yes, please describe the specific support to be provided on-site.

Government Furnished Space or Property (GFP)
__Yes _X_ No. The task order involves the provision of government space.

Describe the government location where the support work shall be provided.
Describe office facilities (e.g., cubicle) to be provided at the government site.

__Yes__ No. The task order involves the provision of GFP.

Please describe the specific property to be provided as well as state the
requirements for maintaining and accounting for this property, if applicable.

Additional Progress or Financial Reporting

__Yes_X_ No. The task order requires additional progress or financial



reporting.

If yes, please describe the type and frequency of the additional reporting required
(e.g., Is Earned Value Management reporting required? Will the contractor be
asked to report spending by each deliverable or product produced?)

Note: The ITS-BISS contract requires the contractors to provide a monthly
progress report to the TOPO. Monthly reports describe progress on TO activities
and funds spent. The CO can provide more information content and format of the
monthly contractor progress report.

Period of Performance and Options Periods

X This TO will have a Base Period of Performance (POP) starting from date of
award and ending January 31, 2012. This TO will have four Option Period(s).

Option Period 1 will start February 1, 2012 and end January 31, 2013.
Option Period 2 will start February 1, 2013 and end January 31, 2014.
Option Period 3 will start February 1, 2014 and end January 31, 2015.
Option Period 4 will start February 1, 2015 and end January 31, 2016.

[»4 1< 14 14

Estimated Level of Effort (LOE)

Base Period: Approximately 1047 hours is estimated for the base POP.

Option 1: Approximately 1273 hours is estimated for Option Period 1.
Option 2: Approximately 1273 hours is estimated for Option Period 2.
Option 3: Approximately 1273 hours is estimated for Option Period 3.
Option 4: Approximately 1273 hours is estimated for Option Period 4.



